

### NEWFANGLED PTY LTD

newfangled.com.au

# iWork document

Wednesday, 14 October 2009

Based on our meeting on Tuesday, 6 October 2009, this document outlines an approximate timeframe and associated costs for the initial development of a web application.

### How we work

Newfangled works in small two week iterations. Before we start each iteration, together we will agree on a clear definition of the work to be done. Once we have finished, we will meet again to discuss progress and decide on what to implement next from the projects wish list.

In the early stages of the project we will quickly establish the core functionality of the website. We don't expect that we will get these core features perfect the first time, and refinement will be required, however it is a lot easier to decide how to refine the website when we can all experience it.

### What we need from you

In order to provide feedback on the website as it evolves, we do require you use the website. So that you can provide feedback based on your own experiences. Throughout development we will push updates to a staging website which be accessible via the internet.

http://newfangled.com.au/about/how-we-work/

# **Project outline**

Stage 1: Stuff.	3
What we will require from you to complete this stage	3
What you will have at the end of this stage	3
Terms and conditions	4
Website performance	4
Payment	4
Fees and expenses	5

## Stage 1: Stuff.

Here we are laying the foundation of the website. Features are not expected to be 100% feature complete, and will require later refinement. Additionally the appearance of the website will also be quite basic.

In this stage we will be adding in what we feel are some the core components of the website.

- \* Things
- Bits and Bobs

# What we will require from you to complete this stage Something

### What you will have at the end of this stage

The your website will now feel like it is starting to take shape.

### Terms and conditions

### Website performance

- You understand and agree that if your website experiences greatly increased traffic, you will require additional work. You agree that this additional work will be chargeable. This is to insure that your website can handle the increased traffic.
- \* Newfangled reserves the right to rollback changes made to deployed websites if the changes made effect website performance or stability.

#### Payment

- \* As a Newfangled client you agree to pay for work by the due date stated on the invoice.
- \* Overdue invoices may receive an administration charge of 15% of the outstanding amount per calendar month, calculated daily.
- \* Should invoices be overdue after three months of due date, Newfangled reserves the right to remove or disable work completed on the invoice.

## Fees and expenses

Below are the estimated costs for initial development of this project based upon our meeting. A project of this nature will need ongoing development once it has launched in order to adapt with your new clients needs.

	Iterations
age 1: Creation of Newsletters, Publishers and Topics	1
Total iterations	1
Sub total  Each development iteration is charged at \$4,800 ex gst.	\$4,800.00
Total inc gst	\$5,280.00

The number of stages outlined here, are to be used as a guide.

Due to the way in which we work in a co-operative manner with you, we can not guarantee that the project will cover the number of iterations outlined in this document.

If you have further questions or would like to proceed please don't hesitate to contact me.

Dougal MacPherson Newfangled Pty Ltd 0410 423319

hello@newfangled.com.au newfangled.com.au